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I 2002 Standard Specifications

The State of Utah Standard Specifications for Road and Bridge
Construction, U.S. Standard Units (Inch Pound Units) CSI Format,
Edition of 2002 with Changes One and Two included applies on this
project as a static Specification Book.

Refer to Part II (List of Revised Standard Specifications) and Part XTIV
(Special Provisions) for other project specific specifications.
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I1. List of Revised Standard Specifications

Change One — Included in 2002 Standard Specifications

Revised August 29, 2002
Section 00570 Articles 1.2 A 69, A 71 b (deleted)
Section 00727 Articles 1.1 D; 1.5B; 1.9;1.10; 1.16 B, C; 1.18 B
Section 01574 Articles 1.2 B
Section 02721 Articles 1.2 D (added), H (replaced), I (deleted);1.6 B1; 2.1 A Table 3;
32C
Section 02741 Articles 3.8 E2 a, b
Section 02821 Articles 3.1 A
Section 02892 Articles 1.5 A, B
Section 02936 Articles 1.4; 1.5 C
Section 03152 Articles 1.2 P, Q; 2.2 A, B
Section 05120 Articles 1.4 A (deleted), 3.3 A
Section 16525 Articles 1.6 A, B

Change Two — Included in 2002 Standard Specifications

Revised December 19, 2002
Section 01561 Article 3.1 A
Section 02075 Article 2.7 A
Section 02372 Article 2.1 A 4
Section 02455 Article 3.3 B 2
Section 02785 Article 3.2 C
Section 02861 Article 3.3 A
Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2
(added), 2.8 A 1 a, 2.8 A 2 (deleted), 2.9 A3,3.2 A Table,3.2C,3.7A3,3.8C1,39A-
B,3.10,3.11B1,3.11B3
Section 07922 Article 2.1 Table 1
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Change Three

Revised February 27, 2003

Section
Section
Section

Section
Section
Section
Section

Section

Section
Section
Section
Section

Section
Section

01355 Article 1.3 A3

01721 1.4 C deleted and moved to Measurement and Payment document
02222 Changed title from Site Demolition-Pavement to Site Demolition -
Concrete, A, 3.2 Title, 3.2 A

02224 New Specification

02316 1.2 A, D, I added, 1.3 added, 1.7 B, C, D, E, F, G added, 3.9 A added
02455 3.3 B 2 (corrected error from change two)

02721 1.2 Related Sections added, 1.3 H and I added, 1.7 B, 1.7 F deleted,
2.1 B added, 2.2 deleted, 3.1 Title changed, 3.2 B reference added, 3.2 E added
02741 1.4 C6a added, 1.4 H, Table 3,2.4 A, 2.4 C, Table 9, 2.5 B 1-3,

2.5 B4 added, 2.5 D, 3.1 Al deleted, 3.2 C3 added, 3.7 D1, 3.9 B4, 3.9 B5
added, 3.9 E note added

02744 Entire Section deleted

02745 1.4 A9

02785 1.2 C and D added

02892 Added Articles, 1.3 N,0,Y,1.5D,241,2.5C,D,E, 2.6 B3 - B6,
2.6C,2.16,2.17, 3.11 and Revised Articles 3.5 F and Table Number,

3.5 G and Table Number

02896 2.1 A, B and 3.1 A drawing number corrected

16525 1.2 H
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Change One

ITI.  Listing of Revised Standard Drawings

Revised December 19, 2002

AT 7
BA 1A
BA 1B
BA3
BA 4B
BA 4C
CCo
DG 3

DG 4
EN 4
GW 1
PV 2
SL 13
SN 2
SN 4
SN 5

SN 8
ST 1

ST 7

SW 3A
SW 3B
SW 4A

Change Two

Polymer Concrete Junction Box Details

Precast Concrete Full Barrier Standard Section
Precast Concrete Full Barrier Standard Section
Cast In Place Constant Slope Barrier

Beam Guardrail Installations

Beam Guardrail Anchor Type I

Crash Cushion Type E Sand Barrel Details
Maximum Fill Height and End Sections for HDPE
And PVC Pipes

Pipe Culverts Minimum Cover

Temporary Erosion Control (Drop-Inlet Barriers)
Raised Median and Plowable End Section
Pavement Approach Slab Details

Traffic Counting Loop Detector Details

Flashing School Sign

Flashing Stop Sign

Typical Installation For Milepost Signs

Ground Mounted Timber Sign Post (P1)

Object Marker “T” Intersection and Pavement
Transition Guidance

Pavement Markings and Signs at Railroad Crossings
Precast Concrete Noise Wall 1 of 2

Precast Concrete Noise Wall 2 of 2

Precast Concrete Retaining/Noise Wall 1 of 2

Revised February 27, 2003

GW 2
GWS5

Concrete Curb and Gutter
Pedestrian Access

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

02/27/2003
02/27/2003
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IV.  Materials Minimum Sampling and Testing

Follow the requirements of the Current Materials Minimum Sampling and
Testing Manual:

Materials Minimum Sampling and Testing Manual reference can be found
from the UDOT Web Site at:
http://www.dot.utah.gov/esd/Manuals/Materials/MaterialsSampling.htm

For UDOT employees the Manual can also be found on the Shared Drive at:
\Shared\Engineering Services\Manuals\Materials (W drive for the Complex
and R drive for the Regions)
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V. Notice to Contractors



M NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Thursday, May 29, 2003, and at that time the download
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for
FLAGGING SERVICES of FLAGGING SERVICE IN REGION THREE in DAGGETT, DUCHESNE, JUAB, UINTAH, UTAH,
WASATCH Counties, the same being identified as State Maintenance Project No: SP-9999(672).

Federal Regulations:
Wage Rate Non-Applicable.

Project Location: FLAGGING SERVICE IN REGION THREE

The principal items of work are as follows (for all items of work see attachment):
Flagging

The project is to be completed: June 30, 2004.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's Project
Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm. To bid on UDOT
projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are also
available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price,
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to UDOT's
website to register. Unregistered companies may obtain the Specifications and Plans from the main office,

4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $20.00, plus tax and mail charge, if applicable, none of which
will be refunded.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu thereof,
cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah Department
of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will execute the
contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346.
Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.
Dated this 10th day of May, 2003.

UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director
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VI. EQUAL OPPORTUNITY (STATE PROJECTYS)

Selection of Labor:

During the performance of this contract, the Contractor shall not discriminate against labor from
any other State, possession, or territory of the United States.

Emplovment Practices:

During the performance of this contract, the Contractor agrees as follows:

The Contractor will not discriminate against any employee or applicant for employment
because of race, religion, sex, color, national origin, age, or disability. The Contractor will
take affirmative action to ensure that applicants are employed, and that employees are
treated during employment without regard to their race, religion, sex, color, national
origin, age, or disability. Such action shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising;
layoffs or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provide by the State
Highway Department setting forth the provisions of this nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, religion, sex, color, national origin, age, or disability.

The Contractor will send to each labor union or representative of workers with which the
Contractor has a collective bargaining agreement or other contract or understanding, a
notice to be provided by the State Highway Department advising the said labor union or
worker' representative of the Contractors commitments under this section and shall post
copies of the notice in conspicuous places available to employees and applicants for
employment.

In the event of the Contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the Contractor may be declared ineligible
for further State contracts.

The Contractor will include the provisions of this Section in every subcontract or purchase
order so that such provision will be binding upon each Subcontractor or vendor. The
Contractor will take such action with respect to any subcontract or purchase order as the
State Highway Department may direct as a means of enforcing such provisions including
sanctions for noncompliance.
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VII. Bidding Schedule



Utah Department of Transportation
Bidder's Schedule

Bid Opening Date: 5/29/2003 Region: REGION 3
Project Number: SP-9999(672) County DAGGETT
Project Name: FLAGGING SERVICE IN REGION THREE
Description: FLAGGING SERVICES
Funding MAINTENANCE

# Item Description Quantity Unit

10 - ROADWAY

1 02764000* Flagging 10000 hour

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment. Read all related documents carefully.

Page 1 of 1 5/5/2003 12:55:04
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VIII. Measurement and Payment



April 22, 2003

MEASUREMENT AND PAYMENT
SP-9999(672)

The Department will measure and pay for each bid item as detailed in this section.
Payment is contingent upon acceptance by the Department.

Items are listed by Specification and in tables as follows:

Item # Bid item number | Bid Item Name | Unit of measurement and payment

Additional information goes here.

02764000* Flagging Hour

Time begins when the flagger arrives at the designated location.

A minimum of 2 hours will be paid.
Hours worked by individuals flagging for Region Three, in excess of forty hours per week,

will be paid to the contractor at 1 /2 times the regular hourly rate.

})J[\.)>—i o
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IX.  PDBS Project Summary Report



Summary Report

Project: SP-9999(672) Version: 1
FLAGGING SERVICE IN REGION THREE
Detail Alt Group Alt # Description
10 - ROADWAY 0 0
Iltem Number Description Qty Unit
02764000* Flagging 10,000 Hour
4/22/2003 Page 1 of 1
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X. PDBS Detailed Stationing Summaries Report
Non-Applicable
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XI.  Location Map
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XII. Typical Sections or Detail Sheets

Non-Applicable



State-Orange Book With 8 42” x 11 Plan Sheets

XIII. STANDARD DRAWINGS INDEX

(Change Two, Dated 03/24/03)
UTAH DEPARTMENT OF TRANSPORTATION

U NUMBER TITLE CURRENT
DATE
Advanced Traffic Management System (AT)
AT 1 Legend Sheet 07/03/02
AT 2 Ramp Meter Details 07/03/02
AT 3 Ramp Meter Sign Panel 07/03/02
AT 4 Typical Ramp Meter Signal Head Mounting 07/03/02
AT 5 Loop Installation 07/03/02
AT 6 Conduit Details 07/03/02
AT 7 Polymer-Concrete Junction Box Details 12/19/02
AT 8 ATMS Cabinet w/120V Disconnect 07/03/02
AT9 ATMS Cab With Stepdown Transformer 07/03/02
AT 10 Domed CCTV Details 07/03/02
AT 11 CCTV Pole Detail 07/03/02
AT 12 CCTV Pole Foundation For Dedicated CCTV Pole 07/03/02
AT 13 120V VMS Cab Foundation Details 07/03/02
AT 14 Weigh In Motion Piezo Detail 07/03/02
Barriers (BA)
BA 1A Precast Concrete Full Barrier Standard Section 12/19/02
BA 1B Precast Concrete Full Barrier Standard Section 12/19/02
BA2 Precast Concrete Half Barrier Standard Section 07/03/02
BA3 Cast In Place Constant Slope Barrier 12/19/02
BA 4 Beam Guardrail Hardware 07/03/02
BA 4A Guardrail Transition 07/03/02
BA 4B Beam Guardrail Installation 12/19/02
BA 4C Beam Guardrail Anchor Type I 12/19/02
BAS Traffic Control Cable 07/03/02
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U NUMBER TITLE CURRENT
DATE

Catch Basins and Cleanouts (CB)

CB1 Standard Catch Basin 07/03/02

CB2 Curb Inlet Catch Basin 07/03/02

CB3 Standard Transition Concrete Lined Ditch To Pipe Or 07/03/02
Diversion Box

CB4 Solid Cover For Standard Drawing DB 1 MS-18 Loading | 07/03/02

CB5 Standard Screw Gate And Frame 07/03/02

CB 6A Standard Drop Inlet Details General Notes And 07/03/02
Installation Detail

CB 6B Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"A" Details

CB 6C Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"B" Details

CB 6D Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"C" Details

CB 6E Standard Catch Basin And Cleanout Box Drop Inlet With | 07/03/02
Attached Apron Details

CB 6F Standard Catch Basin And Cleanout Box Drop Inlet With | 07/03/02
Attached Apron Details

CB 6G Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"D" Details

CB 6H Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"D" Tables

CB7 Standard Curb And Gutter Drop Inlet 07/03/02

CB 8A Double Catch Basin 07/03/02

CB 8B Double Catch Basin 07/03/02

CB 9A Standard Catch Basin and Cleanout Box Situation & 07/03/02
Layout

CB 9B Standard Catch Basin and Cleanout Box Section Details | 07/03/02

CB9C Standard Catch Basin and Cleanout Box Schedule Of 07/03/02
Installation 18" to 42" RCP 12" to 48" CMP

CB 9D Standard Catch Basin and Cleanout Box Schedule Of 07/03/02
Installation 48" to 66" RCP 60" to 78" CMP

CB 10A Standard Catch Basin and Cleanout Box Situation & 07/03/02
Layout

CB 10B Standard Catch Basin and Cleanout Box Section Details | 07/03/02

CB 10C Standard Catch Basin and Cleanout Box Schedule Of 07/03/02
Installation 42" to 60" RCP 48" to 72" CMP
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U NUMBER TITLE CURRENT
DATE

Crash Cushions (CC)

CC1 Crash Cushion Markings 07/03/02

CC2 Crash Cushion Drainage Details Guideline A 07/03/02

CC3 Crash Cushion Drainage Details Guideline B 07/03/02

CC4 Details For Placement Crash Cushions Type A, B, & D 07/03/02

CC5 Grading And Placement Detail Crash Cushion Type C 07/03/02

CC6 Crash Cushion Type E Sand Barrel Details 12/19/02

CcC7 Grading & Installation Details Crash Cushion Type F, 07/03/02
Type G

CC8 Grading & Installation Detail Crash Cushion Type H 07/03/02
Diversion Boxes (DB)

DB 1A Standard Diversion Box/Cover Plate/Grating For 18" 07/03/02
DIA. or 24" DIA. Pipe

DB 1B Standard Diversion Box Hinged Lid Details For 18" DIA. | 07/03/02
or 24" DIA. Pipe

DB 1C Standard Diversion Box Bicycle - Safe Grating Details 07/03/02
For 18" DIA. or 24" DIA. Pipe

DB 1D Standard Diversion Box Three Gate Box Sections For 07/03/02
18" DIA. or 24" DIA. Pipe

DB 1E Standard Diversion Box Three Gate Box Sections For 07/03/02
18" DIA. or 24" DIA. Pipe

DB IF Standard Diversion Box Three Gate Box Sections For 07/03/02
18" DIA. or 24" DIA. Pipe

DB 2A Standard Diversion Box w/Interchangeable Walls, 07/03/02
Bottom Slab, Walls and Apron Detail

DB 2B Standard Diversion Box w/Interchangeable Walls, 07/03/02
Quantities Schedule

DB 2C Standard Diversion Box w/Interchangeable Walls, Hand | 07/03/02
Slide Gate Details

DB 2D Standard Diversion Box Type "G" Hand Slide Details 07/03/02

DB 2E Standard Diversion Box Hinged Lid (Solid Cover Plate) | 07/03/02
Type "A" Details Type I Plan

DB 2F Standard Diversion Box Hinged Lid (Solid Cover Plate) | 07/03/02
Type "A" Details Type Il Plan

DB 2G Standard Diversion Box Hinged Lid Solid Cover Type 07/03/02
"B" Details

DB 2H Standard Diversion Box Hinged Lid Solid Cover Type 07/03/02
"B" & "C" Details
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U NUMBER TITLE CURRENT
DATE
DB 3A Standard Diversion Box With Manhole Cover Situation | 07/03/02
And Layout
DB 3B Standard Diversion Box With Manhole Cover Up To 42" | 07/03/02
RCP and Up To 54" CMP
DB 3C Standard Diversion Box With Manhole Cover 48" - 72" | 07/03/02
RCP and 60" to 84" CMP
Drainage (DG)
DG 1 Fill Height for Metal Pipe (Steel) 07/03/02
DG 2 Fill Height for Metal Pipe (Aluminum) 07/03/02
DG3 Maximum Fill Height and End Sections For HDPE and 12/19/02
PVC Pipes
DG 4 Pipe Culverts Minimum Cover 12/19/02
DG 5 Plastic Pipe, Metal Pipe or Pipe Arch Culvert Bedding 07/03/02
DG 6 Precast Concrete Pipe Culvert 07/03/02
DG 7 Gasketted Joints or Coupling Bands for C.M.P. 07/03/02
DG 8 Metal Culvert End Sections 07/03/02
DG 9 Miscellaneous Pipe Details 07/03/02
Environmental Controls (EN)
EN 1 Temporary Erosion Control (Check Dams) 07/03/02
EN 2 Temporary Erosion Control (Silt Fence) 07/03/02
EN 3 Temporary Erosion Control (Slope Drain and Temporary | 07/03/02
Berm)
EN 4 Temporary Erosion Control (Drop Inlet Barriers) 12/19/02
EN 5 Temporary Erosion Control (Sediment Trap and Curb 07/03/02
Inlet Barrier)
Fence and Gates (FG)
FG 1A Right-of-Way Fence and Gates (Wood Posts) 07/03/02
FG 1B Right-of-Way Fence and Gates (Wood Posts) 07/03/02
FG 2A Right-of-Way Fence and Gates (Metal Posts) 07/03/02
FG 2B Right-of-Way Fence and Gates (Metal Posts) 07/03/02
FG 3 Swing Gates Type I for Gates Less Than 17' 07/03/02
FG 4 Deer Gates 07/03/02
FG5 Swing Gates Type Il for Gates Wider Than 17' 07/03/02
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DATE
FG 6 Chain Link Fence 07/03/02
Grates, Frames, and Trash Racks (GF)
GF 1 Manhole Frame And Grated Cover 07/03/02
GF 2 Manhole Frame And Solid Cover 07/03/02
GF 3 Rectangle Grate & Frame 07/03/02
GF 4 Directional Flow Grate & Frame 07/03/02
GF5 Solid Cover & Frame 07/03/02
GF 6 Manhole Steps 07/03/02
GF 7 Standard Screw Grate & Frame 07/03/02
GF 8 2'x 2' Grate & Frame 07/03/02
GF 9 28" x 24" Directional Flow and Frame 07/03/02
GF 10 Standard Trash Racks 90E X-ing L 07/03/02
GF 11 Standard Trash Racks 07/03/02
GF 12 Standard Trash Racks 07/03/02
General Road Work (GW)
GW 1 Raised Median and Plowable End Section 12/19/02
GW 2 Concrete Curb and Gutter 02/27/03
GW 3 Concrete Curb and Gutter Details 07/03/02
GW 4 Concrete Driveways and Sidewalks 07/03/02
GW 5 Pedestrian Access 02/27/03
GW 6 Right-of-Way Marker 07/03/02
GW 7 Newspaper and Mailbox Stop Layout 07/03/02
GW 8 Newspaper and Mailbox Support Hardware 07/03/02
GW9 Delineation Hardware 07/03/02
GW 10 Delineation Application 07/03/02
Paving (PV)
PV 1 Joints for Highways with Concrete Traffic Lanes and 07/03/02
Shoulders
PV 2 Pavement/Approach Slab Details 12/19/02
PV 3 Concrete Pavement Details for Urban and Interstate 07/03/02
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DATE
PV 4 Concrete Pavement Details for Urban and Interstate 07/03/02
PV'5 Urban Concrete Pavement Details 07/03/02
PV 6 Rumble Strips 07/03/02
PV 7 Rumble Strips - Typical Application 07/03/02
Signals (SL)
SL 1 Traffic Signals Mast Arm Pole and Luminaire Extension | 07/03/02
SL 2 Traffic Signals Mast Arm Detail 25' Thru 65' 07/03/02
SL 3 Underground Service Pedestal Details 07/03/02
SL 4 Traffic Signals Mast Arm Pole Foundation 07/03/02
SL 5 Breakaway Post Mounted Traffic Signal Pole 07/03/02
SL 6 Power Source Details 07/03/02
SL 7 Span Wire Signal Pole Detail 07/03/02
SL 8 Signal Head Details 07/03/02
SL 9 Pedestrian Signal Assembly 07/03/02
SL 10 Controller Base Details 07/03/02
SL 11 Traffic Signals Loop Detector Detail 07/03/02
SL 12 Junction Box Details 07/03/02
SL 13 Traffic Counting Loop Detector Detail 12/19/02
SL 14 Light Pole Breakaway Base 07/03/02
SL 15 Luminaire Breakaway Base Detail 07/03/02
SL 16 Single Transformer Substation Details 07/03/02
SL 17 Light Pole Anchor Base 07/03/02
SL 18 Light Pole Foundation Extension 07/03/02
Signs (SN)
SN 1 Bridge Load Limit Signs 07/03/02
SN 2 Flashing School Sign 12/19/02
SN 3 Overhead School Flasher 07/03/02
SN 4 Flashing Stop Sign 12/19/02
SN 5 Typical Installation for Milepost Signs 12/19/02
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SN 6 Not Used
SN 7 Placement of Ground Mounted Signs 07/03/02
SN 8 Ground Mounted Timber Sign Post (P1) 12/19/02
SN 9 Ground Mounted Tubular Steel Sign Post (P2) 07/03/02
SN 10 Ground Mounted Square Steel Sign Post (P3) 07/03/02
SN 11 Slipbase Ground Mounted Tubular Steel Sign Post (P4) | 07/03/02
SN 12A Ground Mounted Sign Installation Details 07/03/02
SN 12B Ground Mounted Sign Installation Details 07/03/02
SN 12C Ground Mounted Sign Installation Details 07/03/02
Striping (ST)
ST 1 Object Markers "T" Intersection & Pavement Transition | 12/19/02
Guidance
ST 2 Freeway Turn Around Markings 07/03/02
ST 3 Typical Pavement Markings 07/03/02
ST 4 Crosswalks, Parking and Intersection Approaches 07/03/02
ST S Painted Median & Auxiliary Lane Details 07/03/02
ST 6 Passing/Climbing Lanes Traffic Control 07/03/02
ST 7 Pavement Markings & Signs at Railroad Crossing 12/19/02
ST 8 Plowable Pavement Markers 07/03/02
Structures and Walls (SW)
SW 1A Welded End Guard Unit 07/03/02
SW 1B Precast Concrete Cattle Guard 07/03/02
SW 2 Noise Wall Placement Area 07/03/02
SW 3A Precast Concrete Noise Wall 1 of 2 12/19/02
SW 3B Precast Concrete Noise Wall 2 of 2 12/19/02
SW 4A Precast Concrete Retaining/Noise Wall 1 of 2 12/19/02
SW 4B Precast Concrete Retaining/Noise Wall 2 of 2 07/03/02
Traffic Control (TC)
TC 1A Construction Zone Channelization Devices 07/03/02
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TC 1B Construction Zone Signing 07/03/02
TC 2A Traffic Control General 07/03/02
TC 2B Traffic Control General 07/03/02
TC3 Traffic Control Project Limit Signing 07/03/02
TC4 Traffic Control Urban Intersections With Roadways 07/03/02
Under 50 MPH
TCS Traffic Control Urban Intersections With Roadways 07/03/02
Under 50 MPH
TC6 Traffic Control Pedestrian Routing 07/03/02
TC7 Traffic Control Road Closed, Detour 07/03/02
TC S8 Traffic Control Lane Closure 07/03/02
TCO Traffic Control Multilane Closure 07/03/02
TC 10 Traffic Control Expressway And Freeway 07/03/02
Crossover/Turn-Around
TC 11 Traffic Control Exit Ramp Gore 07/03/02
TC 12 Traffic Control Entrance Ramp Gore 07/03/02
TC 13 Traffic Control Shoulder-Haul Road 07/03/02
TC 14 Traffic Control Flagging Operation 07/03/02
TC 15 Traffic Control 2 Lane/ 2 Way Seal Coat With Cover 07/03/02
Material
TC 16 Traffic Control Pavement Marking 07/03/02
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April 18,2003

SPECIAL PROVISION
SP-9999(672)

SECTION 00725M

SCOPE OF WORK

Add the following to Section 00725, Part 1: GENERAL
1.2  INTENT OF CONTRACT

B. Project Routes & Information: All State routes in Juab, Utah, Wastach,
Duchesne, Uintah, & Daggett Counties.

ESTIMATE MATERIALS QUANTITIES

Region Three Flagging
State Routes Hours
Total 10,000
Use: 10,000
C. The Utah Department of Transportation reserves the right to cancel all or portions

of the contract based on budgeting conditions and available funds.

D. Non-performance of any part of the contract will be reason for immediate
termination of this contract.

E. This contract if for a period from July 1, 2003 thru June 30, 2004.

Scope of Work
00725 M — Page 1 of 1



April 7, 2003
SPECIAL PROVISION

SP-9999(672)

SECTION 01282M

PAYMENT

Delete Article 1.13 G2 and renumber 3 to 2

END OF SECTION

Payment
01282M -1 of 1



April 23,2003

SPECIAL PROVISION
SP-9999(672)

SECTION 02764S
FLAGGING SERVICE
PART 1 GENERAL
1.1  SECTIONS INCLUDES
A. Provide flagging services for the Department’s maintenance crews while they

perform their maintenance tasks.
1.2 REFERENCES
A. Instruction to Flaggers Handbook.
B. Safety Orders of the Industrial Commission of Utah.

PART 2 PRODUCTS Not used.

PART 3 EXECUTION
3.1 INSTRUCTIONS

A. The Department will notify Contractor a minimum of twenty-four hours prior to
the time flaggers are needed. The Department will explain the location, date, and
time that flagging service is required to the Contractor. The flagger will be under
the supervision for the maintenance crew supervisor.

1. Flaggers will be certified and will report to the designated location properly
dressed and will have the proper equipment as specified in Section 01554,
Part 2.2.
2. Flaggers will perform as specified in Reference Section 1.2 above.
Flagging Service

02764S — Page 1 of 2



Flagging Service will be provided within the area of responsibility shown
on the attached Region Three Station maps. Station Number, Location,
Station Supervisor, and Phone numbers are:

Station 3421 Eureka Glen Wahlberg (435)433-6911
Station 3422 Nephi Travis Garrett (435)623-1717
Station 3423 Lehi Stuart Hoff (801)768-9851
Station 3424 Santaquin Alan Childs (801)754-3951
Station 3425 Provo Canyon Paul Lamb (801)434-7470
Station 3426 Spanish Fork Morgan Andrews (801)798-6166
Station 3427 Provo Paul Spadafora (801)426-4755
Station 3431 Heber Val Davis (435)654-0191
Station 3445 Strawberry  Stacy Davis (435)548-2625
Station 3433 Tabiona Paul Baum (435)848-5665

Station 3434 Duchesne George(Tyke)Kargis (435)738-5731
Station 3435 Roosevelt Mike McArthur (435)722-2942
Station 3436 Manila Jim Archibald (435)784-3534
Station 3437 Vernal Rod Thurgood (435)789-2333

The quantity of flagging required is on an as needed basis and therefore
not accurately definable. The quantity shown is for estimating purposes
only and to establish a unit price. Because of unknown conditions, the
daily hours may vary. No additional compensation shall be allowed for
short working days. Increases or decreases of more than 25% in the
estimated quantities is not cause for adjustment of the unit price.

Time will begin for each flagger when he or she arrives at the station
supervisor’s requested time and location. A minimum of two hours will
be paid, each time a flagger shows up at the requested time and location.

Two hours will be deducted from the Contractor, for each flagger who
doesn’t show up at the designated time and location, when twenty
four hours notice was given to the Contractor to provide flaggers.

Flagging Service
02764S — Page 2 of 2
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